PROPOSAL DATA

RECORD OF PREVIOUS WORK PERFORMED OR UNDER EXECUTION

BY

SUBCONTRACTOR

Surcon Company Limited

(Name of Subcontractor)

Item	Nature and Extent of Work	Client	Contract Amount Baht	Date of Contract	Date of Completion
TILS-L-06 (500 kV)	Check survey and Subsoil test	Kalpataru-Precise-Tsec	4,571,000.00	February 2022	Under Execution
TILS-L-02 (500 kV)	Check survey and Subsoil test	Loxley Power Systems Co., Ltd. (Henan)	4,116,000.00	November 2021	Under Execution
IPP3-L-04 (500 kV)	Check survey and Subsoil test	Benyapha Power Line Co., Ltd.	3,310,000.00	June 2021	Under Execution
TS12-L-23 (230 kV)	Check survey and Subsoil test	TSPG Company Limited (TRANSRAIL-CSPP Consortium)	2,233,780.00	February 2021	May 2021
RTS2-L-07 (115 kV)	Check survey and Subsoil test	Loxley Public Co., Ltd. and Loxley Power Systems Co., Ltd.	3,405,000.00	September 2020	July 2021
TS12-L-21 (230 kV)	Subsoil test	RCR Company Limited	483,700.00	August 2020	Under Execution
IPP3-L-02 (500 kV)	Subsoil test	Sri U-Thong Limited	345,000.00	June 2020	Under Execution
TILS-L-01 (500 kV)	Check survey and Subsoil test	Joint Venture of STC-BENYAPHA-NEPC	5,977,000.00	April 2020	Under Execution
TS12-L-20 (230 kV)	Subsoil test	Sri U-Thong Limited	395,000.00	March 2020	Under Execution
TS12-L-13 (230 kV)	Check survey and Subsoil test	Loxley Public Co., Ltd. and Loxley Power Systems Co., Ltd.	1,840,400.00	January 2020	August 2020

(Use continuation sheets, if required)

PROPOSAL DATA

RECORD OF PREVIOUS WORK PERFORMED OR UNDER EXECUTION

BY

SUBCONTRACTOR

Surcon Company Limited

(Name of Subcontractor)

Item	Nature and Extent of Work	Client	Contract Amount Baht	Date of Contract	Date of Completion
TIWS-L-09 (500 kV)	Check survey and Subsoil test	Consortium of LARSEN & TOUBRO, LPS AND SRI	3,396,000.00	September 2019	Under Execution
TIWS-L-02 (500 kV)	Check survey and Subsoil test	Joint Venture of XD-HYPEC-SCL-TNP	5,052,000.00	May 2019	Under Execution
IPP3-L-01 (500 kV)	Check survey and Subsoil test	Joint Venture of STC, XD and Benyapha	779,800.00	February 2019	November 2019
GBA3-L-03 & SBR1-L-02(R)-230 kV	Subsoil test	RCR Company Limited	2,564,175.00	November 2018	January 2019
TIWS-L-10 (500 kV)	Check survey and Subsoil test	KEC International Limited	1,629,000.00	December 2018	January 2019
TILS-L-03 (230 kV)	Subsoil test	RCR Company Limited	800,155.00	November 2018	January 2019
TIEC-L-08 (500 kV)	Subsoil test	DEMCO-RCR Consortium	962,730.00	March 2018	May 2018
TIWS-L-08 (500 kV)	Check survey and Subsoil test	Loxley, Larsen&Toubro and Sri U-Thong	6,147,900.00	March 2018	May 2019
TIWS-L-03 (500 kV)	Check survey and Subsoil test	Kalpataru-Precise-Tsec	5,699,500.00	February 2018	February 2019
TIEC-L-07 (500 kV)	Check survey and Subsoil test	TPL-TEDA Consortium	2,232,732.00	November 2017	February 2018

(Use continuation sheets, if required)

PROPOSAL DATA

RECORD OF PREVIOUS WORK PERFORMED OR UNDER EXECUTION

BY

SUBCONTRACTOR

Surcon Company Limited

(Name of Subcontractor)

Item	Nature and Extent of Work	Client	Contract Amount Baht	Date of Contract	Date of Completion
RTS2-L-03 (115 kV)	Check survey and Subsoil test	Loxley Public Co., Ltd. and Loxley Power Systems Co., Ltd.	4,839,000.00	August 2017	June 2018
TIEC-L-01 (500 kV)	Check survey and Subsoil test	Fujikura Limited	2,515,320.00	July 2017	January 2018
TIWS-L-07 (500 kV)	Check survey and Subsoil test	SCL-Benyapha-Sepco1	3,734,000.00	May 2017	August 2018
RTS2-L-06 (115 kV)	Subsoil test	Sri U-Thong Limited	2,495,200.00	April 2017	January 2019
RTS2-L-04 (115 kV)	Check survey and Subsoil test	Loxley Public Co., Ltd. and Loxley Power Systems Co., Ltd.	1,214,000.00	March 2017	June 2017
UYAP-L-02 (500 kV)	Subsoil test	KEC International Limited	1,667,985.00	February 2017	September 2017
TS12-L-04 (230 kV)	Check survey and Subsoil test	Kinden and Sirakorn	1,890,200.00	January 2017	April 2017
UYAP-L-03 (230 kV)	Check survey and Subsoil test	PWH and CHC	5,990,525.00	December 2017	May 2018
TIPE-L-01 (500 kV)	Check survey and Subsoil test	Hydrochina-Benyapha-Sepco1	2,320,000.00	September 2016	January 2017
RTS2-L-01 (115 kV)	Check survey and Subsoil test	Panakitkamai Ltd., Part.	7,245,000.00	May 2016	August 2016

(Use continuation sheets, if required)